CONTRACT NO. 64292

REMOVAL SCHEDULE

F.AP.
RYE. SECTION

COUNTY

TOTAL
SHEETS

SHEET
NO.

301 3HBR-2

WINNEBAGO

171

29

STA.

TO STA.

FED. ROAD DIST. NO. IILLINOIS[ FED. AID PROJECT

= Fri Mar 14 B9:31:49 2008
= ci\projects\p2B3296\dB3298spl.dgn

PLOT SCALE = 54.0808 / / IN.

PLOT DATE
FILE NAME
USER NAME = dossdd

44000100 44000158 44000500 44004250 50100300 X0300136 X0919000
Station to Station Remarks Length Area Pavement HMA Surf Comb C&G Paved Rem of Ex. Br. Appr Temp Pav
Removal Rem 2 1/4” Removal Shidr Rem Str. No. 1 Shidr Rem Removal
FT SQ_YD SQ YD SQ YD FOOT SQ YD EACH SQ YD SQ YD
US 20
EASTBOUND
988+00. _ [tol 990+03.9 Guardrail/Shidr 203.9 106.6 106.61
990+03.9 _[tol 991+86.4 10 PCC w/ 3 overlay 182.5 763.3 763.3 195.83
991+86.4 _[tol 991+96.4 Connector Pavement 10 44.0 44.0 32.22
991+96.4 _ |to] 992+26.4 Bridge Approach Pavi 30 131.5 131.5 32.3
994+60.9 _[to] 994+30.9 Bridge Approach Pavt 30 122.5 122.5 42.9
994+90.9 to| 995+00.9 Connector Pavement 10 40.6 40.6 14.3
WESTBOUND
991+86.4 Itol 991+496.4 Connector Pavement 10 7.3 7.3 13.87
991+96.4 _[to! 992+26.4 Bridge Approach Pavt 30 123.2 123.2 42.1
994+60.9 _ ltol 994+90.9 Bridge Approach Pavt 30 134.5 30.7
994+90.9  [tof 995+00.9 Connector Pavement 10 45,1 84.9 10.29
995+00.9 _ [to] 996+83.3 10" PCC w/ 3" overlay 182.4 164.7 1137.4 194.99
996+83.3 _{to 998+87. Guardrail/Shidr 203.7 105.8 105.77
1L 251
245+26.,3  |to] 245+85.8 NB_- Outside Shoulder 59.5 49,6 49.6
245+55,9  to] 252+54.2 SB - Inside Shoulder 698.3 294.2 294.2
245+455.9 _|tol 248+09.3 NB - Inslde Shoulder 253.4 114.0 114.0
249+422,9 |to] 256+65.3 NB - Resurfacing 742.4 4180.0 4180.0
249+22.9 _lto] 256+65.3 SB - Resurfacing 742.4 4092.6 4092.6
254+46.2 __[tol 258+06.2 NB - Inslde Shoulder 360 164.3 164.3
259+28.2  Itol 260+02.8 SB - Inside Shoulder 74.6 30.0 30.0
258+06.2 |to| 259+479.4 NB - Inside Shoulder 173.2 173.2
259+70.8 itol 260+09. SB - Outside Shoulder 38.2 32.1 32.1
260+33. tol 262+41. NB - Shoulders 208 12,3 V
262+41. to| 2664019 NB - Rt Turn Lane 360.9 526.4 526.4 256.3
265+96.9 |tol 266+01.9 NB - Rt Turn Lane 5 5
Ramp BD
2510+77. _|tol  2513+54. 277 487.0 487.0 439.38
Ramp AC
2411+02,  [to| 2413+54.5 252.5 434.7 434.7 418.91
Ramp DB
2516+50.  [to] 2520+90. 440 770.9 770.9 579.17
2518+58.4 1.0
Ramp BC
2603+46.,4 to| 2611+35.3 LT 788.9 376.0 376.0
2603+46.4 |to| 2611+35.3 RT 788.9 138.4 738.4
Ramp_AD
2006+71.5 to| 2015+07.3 LT 835.8 371.9 371.9
2006+71.5 _|to| 2015+07.3 RT 835.8 737.4 737.4
Temporary Ramp BD
IL 251 - Turn Lane Stage 4
245+55.9  |to| 252+54.2 SB Lt TurniLane 698.3 1438.8 1438.8
2454559 |to| 247+58.5 SB Medign for TurnlLane 202.6 177.3 432.6
246+454.3 {to| 248+09.3 SB Median for TurnLane 155 6.8 315
Temporary Ramp BD
10+41.9 __|to] 18+09.7 767.8 1138,8 1138.8
Temporary Ramp AC
IL 251 -~ Turn Lane Stage 4
254+46.2 _[tol _260-+09. NB Lt TurnLane 562.8 954.7 954,7
Temporary Ramp AC
30+41.6 _ tol 374302 688.6 1072.4 1072.4
Ramp CB Stage 1 41.2
Ramp DA Stage 1 38.1
4673.8 8272.6 925.8 5275.6 1.0 147.8 4684.0

REMOVAL SCHEDULE




